



Project: Administration Addition & Remodel

Location: 9788 West 151st Street, Orland Park, IL

Owner: Orland Fire Protection District

Architect: SRBL Architects, Ltd.

Budget Value: \$ -

Pre-Award Date: _____

Attendees: _____

Bid Package #: Contract 1.02

Description: Site Preparation & Earthwork

Bid Due Date: July 7, 2010

Bid Due Time: 2:00 PM

	K-Line Excavating, Inc.	Wigboldy Excavating, Inc.	Ruane Const. Services	Roy Zenere Trucking & Excavating, Inc.	Fox Excavating, Inc.			
SCOPE DESCRIPTION	CONTRACTOR							
Base Bid	\$ 198,640	\$ 163,000	\$ 206,100	\$ 197,040	\$ 235,750			
Alt #1-Replace Concrete Apron	\$ 6,822	\$ 3,500	\$ 4,800	\$ 6,245	\$ 16,250			
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2								
Alt #3-New CU-2 & CU-3 In Lieu of Existing								
Alt #4-E1: New Generator In Lieu of Existing								
Alt #5-110% P&P Bond	No Bid	No Bid	\$ 56,720	\$ 6,895	\$ 3,500			
Subtotal:	\$ 205,462	\$ 166,500	\$ 267,620	\$ 210,180	\$ 255,500	\$ -	\$ -	\$ -
OFPD/RCCI App'v'd (Y/N)								
Prequalification Form (Y/N)	Y	Submitted	N	Y	Y			
Ins. Exp. Modifier (#)								
Ackn. Schedule (Y/N)								
Addenda (#, Y/N)	1-7, Y	1-7, Y	1-7, Y	1-7, Y	1-7, Y			
Labor Rates (Y/N)	Y	Y	Y	N	Y			
Unit Prices (Y/N)	Y	Y	Y	N	Y			
Bid Bond (Y/N)	Y	Y	Y	Y	Y			
P&P Bond (Y/N)								
Delivery (Y/N)								
Sales Tax (Y/N)								
Union (Y/N)								
Pre-Bid Meeting (Y/N)								
Site Walk-Thru (Y/N)								
Post-Bid Interview (Y/N)								
Notes/Comments								
Total:	\$ 205,462	\$ 166,500	\$ 267,620	\$ 210,180	\$ 255,500	\$ -	\$ -	\$ -

Recommended Award: _____

OFPD Approval: Daniel Smith, Battalion Chief DATE

OFPD Approval: Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: Bryant Krizik, Fire Chief DATE

OFPD Approval: Patrick Maher, Trustee, President DATE



Bid Package #: Contract 1.03
Description: Site Utilities
Bid Due Date: July 7, 2010
Bid Due Time: 2:00 PM

Project: Administration Addition & Remodel
Location: 9788 West 151st Street, Orland Park, IL
Owner: Orland Fire Protection District
Architect: SRBL Architects, Ltd.
Budget Value: \$ -
Pre-Award Date:
Attendees:

	Dawn Companies	Ruane Const. Services	Dominic Floridrosa Construction	DiMeo Brothers	Airy's INC.	Fox Excavating, Inc.		
SCOPE DESCRIPTION	CONTRACTOR							
Base Bid	\$ 77,568	\$ 89,200	\$ 119,800	\$ 110,290	\$ 126,808	\$ 99,995		
Alt #1-Replace Concrete Apron	No Bid	No Bid	No Bid	No Bid	No Bid	\$ 3,500		
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2								
Alt #3-New CU-2 & CU-3 In Lieu of Existing								
Alt #4-E1: New Generator In Lieu of Existing								
Alt #5-110% P&P Bond	No Bid	\$ 3,475	No Bid	\$ 1,213	\$ 1,229	\$ 1,700		
Subtotal:	\$ 77,568	\$ 92,675	\$ 119,800	\$ 111,503	\$ 128,037	\$ 105,195	\$ -	\$ -
OFPD/RCCI App'vd (Y/N)								
Prequalification Form (Y/N)	Y	N	Submitted	Y	Submitted	Y		
Ins. Exp. Modifier (#)								
Ackn. Schedule (Y/N)								
Addenda (#, Y/N)	1-7, Y	1-7, Y	1-7, Y	1-7, Y	1-7, Y	1-7, Y		
Labor Rates (Y/N)	Y	Y	Y	Y	Y	Y		
Unit Prices (Y/N)	Y	Y	Y	Y	Y	Y		
Bid Bond (Y/N)	Y	Y	Y	Y	Y	Y		
P&P Bond (Y/N)								
Delivery (Y/N)								
Sales Tax (Y/N)								
Union (Y/N)								
Pre-Bid Meeting (Y/N)								
Site Walk-Thru (Y/N)								
Post-Bid Interview (Y/N)								
Notes/Comments								
Total:	\$ 77,568	\$ 92,675	\$ 119,800	\$ 111,503	\$ 128,037	\$ 105,195	\$ -	\$ -

Recommended Award: _____

OFPD Approval: Daniel Smith, Battalion Chief DATE

OFPD Approval: Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: Bryant Krizik, Fire Chief DATE

OFPD Approval: Patrick Maher, Trustee, President DATE



Project: Administration Addition & Remodel
Location: 9788 West 151st Street, Orland Park, IL
Owner: Orland Fire Protection District
Architect: SRBL Architects, Ltd.
Budget Value: \$ -
Pre-Award Date: _____
Attendees: _____

Bid Package #: Contract 1.04
Description: Permeable Interlocking Pavers
Bid Due Date: July 7, 2010
Bid Due Time: 2:00 PM

	Breezy Hill Nursery, Inc.	C.R. Schmidt, Inc.	Midwest Brickpaving, Inc.	LPS Pavement Company	Allied Landscaping Corporation	Landworks LTD		
SCOPE DESCRIPTION	CONTRACTOR							
Base Bid	\$ 124,712	\$ 69,900	\$ 63,950	\$ 65,000	\$ 102,240	\$ 117,945		
Alt #1-Replace Concrete Apron								
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2								
Alt #3-New CU-2 & CU-3 In Lieu of Existing								
Alt #4-E1: New Generator In Lieu of Existing								
Alt #5-110% P&P Bond	\$ 1,515	\$ 2,000	\$ 2,110	\$ 825	\$ 1,635	\$ 1,600		
Subtotal:	\$ 126,227	\$ 71,900	\$ 66,060	\$ 65,825	\$ 103,875	\$ 119,545	\$ -	\$ -
OFPD/RCCI App'vd (Y/N)								
Prequalification Form (Y/N)	Y	Y	Responded	Y	Submitted	Submitted		
Ins. Exp. Modifier (#)								
Ackn. Schedule (Y/N)								
Addenda (#, Y/N)	1-7, Y	1-7, Y	1-7, Y	1-7, Y	1-7, Y	1-7, Y		
Labor Rates (Y/N)	Y	Y	Y	Y	Y	Y		
Unit Prices (Y/N)	Y	Y	Y	Y	Y	Y		
Bid Bond (Y/N)	Y	Y	Y	Y	Y	Y		
P&P Bond (Y/N)								
Delivery (Y/N)								
Sales Tax (Y/N)								
Union (Y/N)								
Pre-Bid Meeting (Y/N)								
Site Walk-Thru (Y/N)								
Post-Bid Interview (Y/N)								
Notes/Comments								
Total:	\$ 126,227	\$ 71,900	\$ 66,060	\$ 65,825	\$ 103,875	\$ 119,545	\$ -	\$ -

Recommended Award: _____

OFPD Approval: _____
 Daniel Smith, Battalion Chief DATE

OFPD Approval: _____
 Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: _____
 Bryant Krizik, Fire Chief DATE

OFPD Approval: _____
 Patrick Maher, Trustee, President DATE



Project: Administration Addition & Remodel

Location: 9788 West 151st Street, Orland Park, IL

Owner: Orland Fire Protection District

Architect: SRBL Architects, Ltd.

Budget Value: \$ -

Pre-Award Date: _____

Attendees: _____

Bid Package #: Contract 1.05

Description: Site Concrete

Bid Due Date: July 7, 2010

Bid Due Time: 2:00 PM

	Chadwick Contracting Company	Scurto Cement Construction, Ltd.	Tricon Concrete Contractors	Ruane Const. Services				
SCOPE DESCRIPTION	CONTRACTOR							
Base Bid	\$ 134,800	\$ 160,018	\$ 159,341	\$ 125,400				
Alt #1-Replace Concrete Apron	21,300	21,729	21,719	1,400				
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2								
Alt #3-New CU-2 & CU-3 In Lieu of Existing								
Alt #4-E1: New Generator In Lieu of Existing								
Alt #5-110% P&P Bond	\$ 1,500	\$ 1,600	\$ 2,500	\$ 4,100				
Subtotal:	\$ 157,600	\$ 183,347	\$ 183,560	\$ 130,900	\$ -	\$ -	\$ -	\$ -
OFPD/RCCI App'vd (Y/N)								
Prequalification Form (Y/N)	Y	Y	Y	N				
Ins. Exp. Modifier (#)								
Ackn. Schedule (Y/N)								
Addenda (#, Y/N)	1-7, Y	1-5, Y	1-7, Y	1-7, Y				
Labor Rates (Y/N)	Y	Y	Y	Y				
Unit Prices (Y/N)	Y	Y	Y	Y				
Bid Bond (Y/N)	Y	Y	Y	Y				
P&P Bond (Y/N)								
Delivery (Y/N)								
Sales Tax (Y/N)								
Union (Y/N)								
Pre-Bid Meeting (Y/N)								
Site Walk-Thru (Y/N)								
Post-Bid Interview (Y/N)								
Notes/Comments								
Total:	\$ 157,600	\$ 183,347	\$ 183,560	\$ 130,900	\$ -	\$ -	\$ -	\$ -

Recommended Award: _____

OFPD Approval: Daniel Smith, Battalion Chief DATE

OFPD Approval: Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: Bryant Krizik, Fire Chief DATE

OFPD Approval: Patrick Maher, Trustee, President DATE



Bid Package #: Contract 1.06
Description: Fences & Gates
Bid Due Date: July 7, 2010
Bid Due Time: 2:00 PM

Project: Administration Addition & Remodel
Location: 9788 West 151st Street, Orland Park, IL
Owner: Orland Fire Protection District
Architect: SRBL Architects, Ltd.
Budget Value: \$ -
Pre-Award Date:
Attendees:

SCOPE DESCRIPTION	CONTRACTOR							
Base Bid	\$ 40,000	\$ 55,878						
Alt #1-Replace Concrete Apron								
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2								
Alt #3-New CU-2 & CU-3 In Lieu of Existing								
Alt #4-E1: New Generator In Lieu of Existing								
Alt #5-110% P&P Bond	\$ 400	No Bid						
Subtotal:	\$ 40,400	\$ 55,878	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
OFPD/RCCI App'vd (Y/N)								
Prequalification Form (Y/N)	Y	Submitted						
Ins. Exp. Modifier (#)								
Ackn. Schedule (Y/N)								
Addenda (#, Y/N)	1-7, Y	1-7, Y						
Labor Rates (Y/N)	Y	Y						
Unit Prices (Y/N)	N	N						
Bid Bond (Y/N)	Y	Y						
P&P Bond (Y/N)								
Delivery (Y/N)								
Sales Tax (Y/N)								
Union (Y/N)								
Pre-Bid Meeting (Y/N)								
Site Walk-Thru (Y/N)								
Post-Bid Interview (Y/N)								
Notes/Comments								
Total:	\$ 40,400	\$ 55,878	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

Recommended Award: _____

OFPD Approval: Daniel Smith, Battalion Chief DATE

OFPD Approval: Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: Bryant Krizik, Fire Chief DATE

OFPD Approval: Patrick Maher, Trustee, President DATE



Project: Administration Addition & Remodel
Location: 9788 West 151st Street, Orland Park, IL
Owner: Orland Fire Protection District
Architect: SRBL Architects, Ltd.
Budget Value: \$ -
Pre-Award Date: _____
Attendees: _____

Bid Package #: Contract 1.07
Description: Landscaping
Bid Due Date: July 7, 2010
Bid Due Time: 2:00 PM

	Breezy Hill Nursery, Inc.	Twin Oaks Landscaping	Sebert Landscaping Co.	Allied Landscaping Corporation	Walsh	Landworks, LTD		
SCOPE DESCRIPTION	CONTRACTOR							
Base Bid	\$ 74,600	\$ 69,690	\$ 103,055	\$ 83,020	\$ 82,195	\$ 122,144		
Alt #1-Replace Concrete Apron								
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2								
Alt #3-New CU-2 & CU-3 In Lieu of Existing								
Alt #4-E1: New Generator In Lieu of Existing								
Alt #5-110% P&P Bond	\$ 970	\$ 1,925	\$ 1,700	\$ 1,330	\$ 1,050	\$ 1,650		
Subtotal:	\$ 75,570	\$ 71,615	\$ 104,755	\$ 84,350	\$ 83,245	\$ 123,794	\$ -	\$ -
OFPD/RCCI App'vd (Y/N)								
Prequalification Form (Y/N)	Y	Y	Submitted	Submitted	Responded	Submitted		
Ins. Exp. Modifier (#)								
Ackn. Schedule (Y/N)								
Addenda (#, Y/N)	1-7, Y	1-7, Y	1-7, Y	1-7, Y	1-7, Y	1-7, Y		
Labor Rates (Y/N)	Y	Y	Y	Y	Y	Y		
Unit Prices (Y/N)	Y	Y	Y	Y	Y	Y		
Bid Bond (Y/N)	Y	Y	Y	Y	Y	Y		
P&P Bond (Y/N)								
Delivery (Y/N)								
Sales Tax (Y/N)								
Union (Y/N)								
Pre-Bid Meeting (Y/N)								
Site Walk-Thru (Y/N)								
Post-Bid Interview (Y/N)								
Notes/Comments								
Total:	\$ 75,570	\$ 71,615	\$ 104,755	\$ 84,350	\$ 83,245	\$ 123,794	\$ -	\$ -

Recommended Award: _____

OFPD Approval: _____
 Daniel Smith, Battalion Chief DATE

OFPD Approval: _____
 Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: _____
 Bryant Krizik, Fire Chief DATE

OFPD Approval: _____
 Patrick Maher, Trustee, President DATE



Bid Package #: Contract 1.08
Description: Cast-In-Place Concrete
Bid Due Date: July 7, 2010
Bid Due Time: 2:00 PM

Project: Administration Addition & Remodel
Location: 9788 West 151st Street, Orland Park, IL
Owner: Orland Fire Protection District
Architect: SRBL Architects, Ltd.
Budget Value: \$ -
Pre-Award Date:
Attendees:

	Concrete by Wagner, Inc.	Riley Construction Company, Inc.	Scurto Cement Construction, Ltd.	Tricon Concrete Contractors	Ruane Const. Services	Daker Corporation		
SCOPE DESCRIPTION	CONTRACTOR							
Base Bid	\$ 133,433	\$ 161,700	\$ 156,174	\$ 134,496	\$ 135,509	\$ 127,000		
Alt #1-Replace Concrete Apron								
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2								
Alt #3-New CU-2 & CU-3 In Lieu of Existing								
Alt #4-E1: New Generator In Lieu of Existing								
Alt #5-110% P&P Bond	\$ 3,100	\$ 1,450	\$ 1,561	\$ 2,000	\$ 4,350	\$ 1,300		
Subtotal:	\$ 136,533	\$ 163,150	\$ 157,735	\$ 136,496	\$ 139,859	\$ 128,300	\$ -	\$ -
OFPD/RCCI App'vd (Y/N)								
Prequalification Form (Y/N)	Y	Y	Y	Y	N	Y		
Ins. Exp. Modifier (#)								
Ackn. Schedule (Y/N)								
Addenda (#, Y/N)	1-7, Y	1-7, Y	1-5, Y	1-7, Y	1-7, Y	1-6, Y		
Labor Rates (Y/N)	Y	Y	Y	Y	Y	Y		
Unit Prices (Y/N)	Y	Y	Y	Y	Y	Y		
Bid Bond (Y/N)	Y	Y	Y	Y	Y	Y		
P&P Bond (Y/N)								
Delivery (Y/N)								
Sales Tax (Y/N)								
Union (Y/N)								
Pre-Bid Meeting (Y/N)								
Site Walk-Thru (Y/N)								
Post-Bid Interview (Y/N)								
Notes/Comments								
Total:	\$ 136,533	\$ 163,150	\$ 157,735	\$ 136,496	\$ 139,859	\$ 128,300	\$ -	\$ -

Recommended Award: _____

OFPD Approval: Daniel Smith, Battalion Chief DATE

OFPD Approval: Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: Bryant Krizik, Fire Chief DATE

OFPD Approval: Patrick Maher, Trustee, President DATE



Bid Package #: Contract 1.09
Description: Precast Concrete
Bid Due Date: July 7, 2010
Bid Due Time: 2:00 PM

Project: Administration Addition & Remodel
Location: 9788 West 151st Street, Orland Park, IL
Owner: Orland Fire Protection District
Architect: SRBL Architects, Ltd.
Budget Value: \$ -
Pre-Award Date:
Attendees:

SCOPE DESCRIPTION	CONTRACTOR									
Base Bid										
Alt #1-Replace Concrete Apron										
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2										
Alt #3-New CU-2 & CU-3 In Lieu of Existing										
Alt #4-E1: New Generator In Lieu of Existing										
Alt #5-110% P&P Bond										
Subtotal:	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
OFPD/RCCI App'vd (Y/N)										
Prequalification Form (Y/N)										
Ins. Exp. Modifier (#)										
Ackn. Schedule (Y/N)										
Addenda (#, Y/N)										
Labor Rates (Y/N)										
Unit Prices (Y/N)										
Bid Bond (Y/N)										
P&P Bond (Y/N)										
Delivery (Y/N)										
Sales Tax (Y/N)										
Union (Y/N)										
Pre-Bid Meeting (Y/N)										
Site Walk-Thru (Y/N)										
Post-Bid Interview (Y/N)										
Notes/Comments										
Total:	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

Recommended Award: _____

OFPD Approval: _____
 Daniel Smith, Battalion Chief DATE

OFPD Approval: _____
 Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: _____
 Bryant Krizik, Fire Chief DATE

OFPD Approval: _____
 Patrick Maher, Trustee, President DATE



Project: Administration Addition & Remodel
Location: 9788 West 151st Street, Orland Park, IL
Owner: Orland Fire Protection District
Architect: SRBL Architects, Ltd.
Budget Value: \$ -
Pre-Award Date: _____
Attendees: _____

Bid Package #: Contract 1.10
Description: Masonry
Bid Due Date: July 7, 2010
Bid Due Time: 2:00 PM

SCOPE DESCRIPTION	CONTRACTOR									
	A. Horn, Inc.	J&E Duff, Inc.	Mike Cachey Construction Co.	Richards & Weyer Construction Co., Inc.	Rosemont Masonry Corp.	Midwest Masonry, INC.	Ramcorp, INC	Piazza Masonry	Jimmy'z Masonry Corp.	
Base Bid	\$ 181,894	\$ 198,700	\$ 188,500	\$ 204,900	\$ 169,900	\$ 180,300	\$ 182,000	\$ 304,000	\$ 174,400	
Alt #1-Replace Concrete Apron										
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2										
Alt #3-New CU-2 & CU-3 In Lieu of Existing										
Alt #4-E1: New Generator In Lieu of Existing										
Alt #5-110% P&P Bond	\$ 1,500	\$ 2,360	\$ 1,800	\$ 4,600	\$ 3,400	\$ 2,200	\$ 2,600	\$ 15,000	1,460	
Subtotal:	\$ 183,394	\$ 201,060	\$ 190,300	\$ 209,500	\$ 173,300	\$ 182,500	\$ 184,600	\$ 319,000	\$ 175,860	
OFPD/RCCI Appv'd (Y/N)										
Pregualification Form (Y/N)	Y	Y	Y	Responded	Y	Submitted	N	Submitted	Submitted	
Ins. Exp. Modifier (#)										
Ackn. Schedule (Y/N)										
Addenda (#, Y/N)	1-7, Y	1-7, Y	1-7, Y	1-7, Y	1-7, Y	1-5, Y	1-7, Y	1-7, Y	1-7, Y	
Labor Rates (Y/N)	Y	N	Y	Y	Y	Y	Y	Y	Y	
Unit Prices (Y/N)	Y	N	Y	Y	Y	Y	Y	Y	Y	
Bid Bond (Y/N)	Y	Y	Y	Y	Y	Y	Y	Y	Y	
P&P Bond (Y/N)										
Delivery (Y/N)										
Sales Tax (Y/N)										
Union (Y/N)										
Pre-Bid Meeting (Y/N)										
Site Walk-Thru (Y/N)										
Post-Bid Interview (Y/N)										
Notes/Comments										
Total:	\$ 183,394	\$ 201,060	\$ 190,300	\$ 209,500	\$ 173,300	\$ 182,500	\$ 184,600	\$ 319,000	\$ 175,860	

Recommended Award: _____

OFPD Approval: Daniel Smith, Battalion Chief DATE

OFPD Approval: Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: Bryant Krizik, Fire Chief DATE

OFPD Approval: Patrick Maher, Trustee, President DATE



Project: Administration Addition & Remodel
Location: 9788 West 151st Street, Orland Park, IL
Owner: Orland Fire Protection District
Architect: SRBL Architects, Ltd.
Budget Value: \$ -
Pre-Award Date: _____
Attendees: _____

Bid Package #: Contract 1.11
Description: Structural Steel
Bid Due Date: July 7, 2010
Bid Due Time: 2:00 PM

	McKinney Steel & Sales, Inc.	Steel Management Inc.	LeJeune Steel Company	Waukegan Steel Sales, Inc.	T.A. Bowman Constructors, LLC			
SCOPE DESCRIPTION	CONTRACTOR							
Base Bid	\$ 201,600	\$ 198,400	\$ 219,000	\$ 204,000	\$ 161,400			
Alt #1-Replace Concrete Apron								
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2								
Alt #3-New CU-2 & CU-3 In Lieu of Existing								
Alt #4-E1: New Generator In Lieu of Existing								
Alt #5-110% P&P Bond	\$ 2,218	\$ 8,500	\$ 1,030	\$ 2,160	\$ 1,750			
Subtotal:	\$ 203,818	\$ 206,900	\$ 220,030	\$ 206,160	\$ 163,150	\$ -	\$ -	\$ -
OFPD/RCCI App'vd (Y/N)								
Prequalification Form (Y/N)	Y	Submitted	Y	Submitted	N			
Ins. Exp. Modifier (#)								
Ackn. Schedule (Y/N)								
Addenda (#, Y/N)	1-7, Y	1-7, Y	1-7, Y	1-7, Y	1-7, Y			
Labor Rates (Y/N)	Y	Y	Y	Y	Y			
Unit Prices (Y/N)	Y	Y	Y	N	Y			
Bid Bond (Y/N)	Y	Y	Y	Y	Y			
P&P Bond (Y/N)								
Delivery (Y/N)								
Sales Tax (Y/N)								
Union (Y/N)								
Pre-Bid Meeting (Y/N)								
Site Walk-Thru (Y/N)								
Post-Bid Interview (Y/N)								
Notes/Comments								
Total:	\$ 203,818	\$ 206,900	\$ 220,030	\$ 206,160	\$ 163,150	\$ -	\$ -	\$ -

Recommended Award: _____

OFPD Approval: _____
 Daniel Smith, Battalion Chief DATE

OFPD Approval: _____
 Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: _____
 Bryant Krizik, Fire Chief DATE

OFPD Approval: _____
 Patrick Maher, Trustee, President DATE



Project: Administration Addition & Remodel

Location: 9788 West 151st Street, Orland Park, IL

Owner: Orland Fire Protection District

Architect: SRBL Architects, Ltd.

Budget Value: \$ -

Pre-Award Date:

Attendees:

Bid Package #: Contract 1.12

Description: Rough & Finish Carpentry

Bid Due Date: July 7, 2010

Bid Due Time: 2:00 PM

SCOPE DESCRIPTION	CONTRACTOR							
	Riley Construction Company, Inc.	W.B Olson INC	Champion Drywall Inc.	R B Construction, Inc.				
Base Bid	\$ 240,200	\$ 316,086	\$ 295,000	\$ 249,900				
Alt #1-Replace Concrete Apron								
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2								
Alt #3-New CU-2 & CU-3 In Lieu of Existing								
Alt #4-E1: New Generator In Lieu of Existing								
Alt #5-110% P&P Bond	\$ 2,156	\$ (2,400)	\$ 5,800	\$ 3,500				
Subtotal:	\$ 242,356	\$ 313,686	\$ 300,800	\$ 253,400	\$ -	\$ -	\$ -	\$ -
OFPD/RCCI App'vd (Y/N)								
Prequalification Form (Y/N)	Y	Y	Y	Y				
Ins. Exp. Modifier (#)								
Ackn. Schedule (Y/N)								
Addenda (#, Y/N)	1-7, Y	1-7, Y	1-7, Y	1-7, Y				
Labor Rates (Y/N)	Y	Y	Y	Y				
Unit Prices (Y/N)	Y	Y	Y	Y				
Bid Bond (Y/N)	Y	Y	Y	Y				
P&P Bond (Y/N)								
Delivery (Y/N)								
Sales Tax (Y/N)								
Union (Y/N)								
Pre-Bid Meeting (Y/N)								
Site Walk-Thru (Y/N)								
Post-Bid Interview (Y/N)								
Notes/Comments								
Total:	\$ 242,356	\$ 313,686	\$ 300,800	\$ 253,400	\$ -	\$ -	\$ -	\$ -

Recommended Award: _____

OFPD Approval: Daniel Smith, Battalion Chief DATE

OFPD Approval: Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: Bryant Krizik, Fire Chief DATE

OFPD Approval: Patrick Maher, Trustee, President DATE



Bid Package #: Contract 1.13
Description: Roofing & Sheet Metal
Bid Due Date: July 7, 2010
Bid Due Time: 2:00 PM

Project: Administration Addition & Remodel
Location: 9788 West 151st Street, Orland Park, IL
Owner: Orland Fire Protection District
Architect: SRBL Architects, Ltd.
Budget Value: \$ -
Pre-Award Date:
Attendees:

	MetalMaster Roofmaster, Inc.	Ridgeworth Roofing Co., Inc.							
SCOPE DESCRIPTION	CONTRACTOR								
Base Bid	\$ 181,380	\$ 167,475							
Alt #1-Replace Concrete Apron									
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2									
Alt #3-New CU-2 & CU-3 In Lieu of Existing									
Alt #4-E1: New Generator In Lieu of Existing									
Alt #5-110% P&P Bond	\$ 3,767	\$ 2,180							
Subtotal:	\$ 185,147	\$ 169,655	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
OFPD/RCCI App'vd (Y/N)									
Prequalification Form (Y/N)	Y	Y							
Ins. Exp. Modifier (#)									
Ackn. Schedule (Y/N)									
Addenda (#, Y/N)	1-7, Y	1-7, Y							
Labor Rates (Y/N)	Y	Y							
Unit Prices (Y/N)	Y	N							
Bid Bond (Y/N)	Y	Y							
P&P Bond (Y/N)									
Delivery (Y/N)									
Sales Tax (Y/N)									
Union (Y/N)									
Pre-Bid Meeting (Y/N)									
Site Walk-Thru (Y/N)									
Post-Bid Interview (Y/N)									
Notes/Comments									
Total:	\$ 185,147	\$ 169,655	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

Recommended Award: _____

OFPD Approval: Daniel Smith, Battalion Chief DATE

OFPD Approval: Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: Bryant Krizik, Fire Chief DATE

OFPD Approval: Patrick Maher, Trustee, President DATE



Bid Package #: Contract 1.14
Description: Aluminum & Glazing
Bid Due Date: July 7, 2010
Bid Due Time: 2:00 PM

Project: Administration Addition & Remodel
Location: 9788 West 151st Street, Orland Park, IL
Owner: Orland Fire Protection District
Architect: SRBL Architects, Ltd.
Budget Value: \$ -
Pre-Award Date:
Attendees:

	Frontrunner Systems, Inc.	Alliance Glass and Metal	Midwest Contract Glazing						
SCOPE DESCRIPTION	CONTRACTOR								
Base Bid	\$ 177,674	\$ 164,530	\$ 197,230						
Alt #1-Replace Concrete Apron									
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2									
Alt #3-New CU-2 & CU-3 In Lieu of Existing									
Alt #4-E1: New Generator In Lieu of Existing									
Alt #5-110% P&P Bond	\$ 4,010	\$ 1,712	\$ 4,930						
Subtotal:	\$ 181,684	\$ 166,242	\$ 202,160	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
OFPD/RCCI App'vd (Y/N)									
Prequalification Form (Y/N)	Y	Submitted	Y						
Ins. Exp. Modifier (#)									
Ackn. Schedule (Y/N)									
Addenda (#, Y/N)	1-7, Y	1-7, Y	1-7, Y						
Labor Rates (Y/N)	Y	Y	Y						
Unit Prices (Y/N)	Y	Y	Y						
Bid Bond (Y/N)	Y	Y	Y						
P&P Bond (Y/N)									
Delivery (Y/N)									
Sales Tax (Y/N)									
Union (Y/N)									
Pre-Bid Meeting (Y/N)									
Site Walk-Thru (Y/N)									
Post-Bid Interview (Y/N)									
Notes/Comments									
Total:	\$ 181,684	\$ 166,242	\$ 202,160	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

Recommended Award: _____

OFPD Approval: Daniel Smith, Battalion Chief DATE

OFPD Approval: Bryant Krizik, Fire Chief DATE

OFPD Approval: Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: Patrick Maher, Trustee, President DATE



Bid Package #: Contract 1.15
Description: Gypsum Board Systems
Bid Due Date: July 7, 2010
Bid Due Time: 2:00 PM

Project: Administration Addition & Remodel
Location: 9788 West 151st Street, Orland Park, IL
Owner: Orland Fire Protection District
Architect: SRBL Architects, Ltd.
Budget Value: \$ -
Pre-Award Date:
Attendees:

	R.M. Selligren & Associates, Inc.	Midwest Acoustics	Champion Drywall Inc.						
SCOPE DESCRIPTION	CONTRACTOR								
Base Bid	\$ 325,000	\$ 334,045	\$ 318,760						
Alt #1-Replace Concrete Apron									
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2									
Alt #3-New CU-2 & CU-3 In Lieu of Existing									
Alt #4-E1: New Generator In Lieu of Existing									
Alt #5-110% P&P Bond	\$ 6,400	\$ 3,490	\$ 5,420						
Subtotal:	\$ 331,400	\$ 337,535	\$ 324,180	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
OFPD/RCCI App'vd (Y/N)									
Prequalification Form (Y/N)	Y	Submitted	Y						
Ins. Exp. Modifier (#)									
Ackn. Schedule (Y/N)									
Addenda (#, Y/N)	1-7, Y	1-7, Y	1-7, Y						
Labor Rates (Y/N)	Y	Y	Y						
Unit Prices (Y/N)	Y	Y	Y						
Bid Bond (Y/N)	Y	Y	Y						
P&P Bond (Y/N)									
Delivery (Y/N)									
Sales Tax (Y/N)									
Union (Y/N)									
Pre-Bid Meeting (Y/N)									
Site Walk-Thru (Y/N)									
Post-Bid Interview (Y/N)									
Notes/Comments									
Total:	\$ 331,400	\$ 337,535	\$ 324,180	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

Recommended Award: _____

OFPD Approval: Daniel Smith, Battalion Chief DATE

OFPD Approval: Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: Bryant Krizik, Fire Chief DATE

OFPD Approval: Patrick Maher, Trustee, President DATE



Bid Package #: Contract 1.16
Description: Tile Flooring
Bid Due Date: July 7, 2010
Bid Due Time: 2:00 PM

Project: Administration Addition & Remodel
Location: 9788 West 151st Street, Orland Park, IL
Owner: Orland Fire Protection District
Architect: SRBL Architects, Ltd.
Budget Value: \$ -
Pre-Award Date:
Attendees:

	Trostrud Mosaic & Tile Co., Inc.	G.M. Sloan Mosaic & Tile Co.	Kingston Tile company, LTD.	Central Rug and Carpet				
SCOPE DESCRIPTION	CONTRACTOR							
Base Bid	\$ 34,124	\$ 35,231	\$ 28,708	\$ 34,600				
Alt #1-Replace Concrete Apron								
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2	\$ 52,647	\$ 56,294	\$ 48,107	\$ 38,806				
Alt #3-New CU-2 & CU-3 In Lieu of Existing								
Alt #4-E1: New Generator In Lieu of Existing								
Alt #5-110% P&P Bond	\$ 1,092	\$ 969	\$ 414	No Bid				
Alt #5-110% P&P Bond (Alt #2)	\$ 2,803	\$ 1,548	No Bid	No Bid				
Subtotal:	\$ 90,666	\$ 94,042	\$ 77,229	\$ 73,406	\$ -	\$ -	\$ -	\$ -
OFPD/RCCI App'v'd (Y/N)								
Prequalification Form (Y/N)	Y	Y	N	N				
Ins. Exp. Modifier (#)								
Ackn. Schedule (Y/N)								
Addenda (#, Y/N)	1-7, Y	1-7, Y	1-6, Y	1-7, Y				
Labor Rates (Y/N)	Y	Y	Y	Y				
Unit Prices (Y/N)	Y	Y	Y	Y				
Bid Bond (Y/N)	Y	Y	Y	Y				
P&P Bond (Y/N)								
Delivery (Y/N)								
Sales Tax (Y/N)								
Union (Y/N)								
Pre-Bid Meeting (Y/N)								
Site Walk-Thru (Y/N)								
Post-Bid Interview (Y/N)								
Notes/Comments								
Total:	\$ 90,666	\$ 94,042	\$ 77,229	\$ 73,406	\$ -	\$ -	\$ -	\$ -

Recommended Award: _____

OFPD Approval: Daniel Smith, Battalion Chief DATE

OFPD Approval: Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: Bryant Krizik, Fire Chief DATE

OFPD Approval: Patrick Maher, Trustee, President DATE



Bid Package #: Contract 1.17
Description: Acoustical Ceilings
Bid Due Date: July 7, 2010
Bid Due Time: 2:00 PM

Project: Administration Addition & Remodel
Location: 9788 West 151st Street, Orland Park, IL
Owner: Orland Fire Protection District
Architect: SRBL Architects, Ltd.
Budget Value: \$ -
Pre-Award Date:
Attendees:

	Central Ceiling Systems, Inc.	R.M. Sellergren & Associates, Inc.	Midwest Acoustics	Champion Drywall Inc.	Just Rite Acoustics, INC.			
SCOPE DESCRIPTION	CONTRACTOR							
Base Bid	\$ 56,858	\$ 64,600	\$ 61,100	\$ 57,300	\$ 44,310			
Alt #1-Replace Concrete Apron								
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2								
Alt #3-New CU-2 & CU-3 In Lieu of Existing								
Alt #4-E1: New Generator In Lieu of Existing								
Alt #5-110% P&P Bond	\$ 1,100	\$ 1,800	\$ 765	\$ 1,155	\$ 475			
Subtotal:	\$ 57,958	\$ 66,400	\$ 61,865	\$ 58,455	\$ 44,785	\$ -	\$ -	\$ -
OFPD/RCCI App'vd (Y/N)								
Prequalification Form (Y/N)	Y	Y	Submitted	Y	Y			
Ins. Exp. Modifier (#)								
Ackn. Schedule (Y/N)								
Addenda (#, Y/N)	1-7, Y	1-7, Y	1-7, Y	1-7, Y	1-7, Y			
Labor Rates (Y/N)	N	Y	Y	Y	Y			
Unit Prices (Y/N)	Y	Y	Y	Y	Y			
Bid Bond (Y/N)	Y	Y	Y	Y	Y			
P&P Bond (Y/N)								
Delivery (Y/N)								
Sales Tax (Y/N)								
Union (Y/N)								
Pre-Bid Meeting (Y/N)								
Site Walk-Thru (Y/N)								
Post-Bid Interview (Y/N)								
Notes/Comments								
Total:	\$ 57,958	\$ 66,400	\$ 61,865	\$ 58,455	\$ 44,785	\$ -	\$ -	\$ -

Recommended Award: _____

OFPD Approval: Daniel Smith, Battalion Chief DATE

OFPD Approval: Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: Bryant Krizik, Fire Chief DATE

OFPD Approval: Patrick Maher, Trustee, President DATE



Project: Administration Addition & Remodel
Location: 9788 West 151st Street, Orland Park, IL
Owner: Orland Fire Protection District
Architect: SRBL Architects, Ltd.
Budget Value: \$ -
Pre-Award Date: _____
Attendees: _____

Bid Package #: Contract 1.18
Description: Flooring
Bid Due Date: July 7, 2010
Bid Due Time: 2:00 PM

	G.M. Sloan Mosaic & Tile Co.	Kingston Tile Company LTD.	Midwest Floor Covering INC.	Central Rug and Carpet				
SCOPE DESCRIPTION	CONTRACTOR							
Base Bid	\$ 108,782	\$ 80,261	\$ 81,403	\$ 99,700				
Alt #1-Replace Concrete Apron								
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2	\$ (26,893)	\$ (19,209)	\$ (22,017)	\$ (40,379)				
Alt #3-New CU-2 & CU-3 In Lieu of Existing								
Alt #4-E1: New Generator In Lieu of Existing								
Alt #5-110% P&P Bond	\$ 2,992	\$ 578	\$ 1,808	No Bid				
Alt #5-110% P&P Bond (Alt #2)	\$ (739)	No Bid	No Bid	No Bid				
Subtotal:	\$ 84,142	\$ 61,630	\$ 61,194	\$ 59,321	\$ -	\$ -	\$ -	\$ -
OFPD/RCCI App'vd (Y/N)								
Prequalification Form (Y/N)	Y	N	Submitted	N				
Ins. Exp. Modifier (#)								
Ackn. Schedule (Y/N)								
Addenda (#, Y/N)	1-7, Y	1-6, Y	1-7, Y	1-7, Y				
Labor Rates (Y/N)	Y	Y	Y	Y				
Unit Prices (Y/N)	Y	Y	Y	Y				
Bid Bond (Y/N)	Y	Y	Y	Y				
P&P Bond (Y/N)								
Delivery (Y/N)								
Sales Tax (Y/N)								
Union (Y/N)								
Pre-Bid Meeting (Y/N)								
Site Walk-Thru (Y/N)								
Post-Bid Interview (Y/N)								
Notes/Comments								
Total:	\$ 84,142	\$ 61,630	\$ 61,194	\$ 59,321	\$ -	\$ -	\$ -	\$ -

Recommended Award: _____

OFPD Approval: _____
 Daniel Smith, Battalion Chief DATE

OFPD Approval: _____
 Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: _____
 Bryant Krizik, Fire Chief DATE

OFPD Approval: _____
 Patrick Maher, Trustee, President DATE



Project: Administration Addition & Remodel
 Location: 9788 West 151st Street, Orland Park, IL
 Owner: Orland Fire Protection District
 Architect: SRBL Architects, Ltd.

Bid Package #: Contract 1.19
 Description: Painting, Coatings, & Wall Covering

Budget Value: \$ -
 Pre-Award Date: _____
 Attendees: _____

Bid Due Date: July 7, 2010
 Bid Due Time: 2:00 PM

	R.M. Selligren & Associates, Inc.	Ruffalo Painting Company, Inc.	Bobbe and Company	Durango Painting	Procaccio Painting			
SCOPE DESCRIPTION	CONTRACTOR							
Base Bid	\$ 59,800	\$ 44,997	\$ 132,000	\$ 50,000	\$ 31,000			
Alt #1-Replace Concrete Apron								
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2								
Alt #3-New CU-2 & CU-3 In Lieu of Existing								
Alt #4-E1: New Generator In Lieu of Existing								
Alt #5-110% P&P Bond	\$ 1,700	\$ 899	\$ 1,980	\$ 1,800	\$ 1,000			
Subtotal:	\$ 61,500	\$ 45,896	\$ 133,980	\$ 51,800	\$ 32,000	\$ -	\$ -	\$ -
OFPD/RCCI App'vd (Y/N)								
Prequalification Form (Y/N)	Y	Y	Y	Submitted	N			
Ins. Exp. Modifier (#)								
Ackn. Schedule (Y/N)								
Addenda (#, Y/N)	1-7, Y	1-7, Y	1-8, Y	1-7, Y	1-7, Y			
Labor Rates (Y/N)	Y	Y	Y	Y	Y			
Unit Prices (Y/N)	Y	Y	N	Y	Y			
Bid Bond (Y/N)	Y	Y	Y	Y	Y			
P&P Bond (Y/N)								
Delivery (Y/N)								
Sales Tax (Y/N)								
Union (Y/N)								
Pre-Bid Meeting (Y/N)								
Site Walk-Thru (Y/N)								
Post-Bid Interview (Y/N)								
Notes/Comments								
Total:	\$ 61,500	\$ 45,896	\$ 133,980	\$ 51,800	\$ 32,000	\$ -	\$ -	\$ -

Recommended Award: _____

OFPD Approval: Daniel Smith, Battalion Chief DATE

OFPD Approval: Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: Bryant Krizik, Fire Chief DATE

OFPD Approval: Patrick Maher, Trustee, President DATE



Project: Administration Addition & Remodel
Location: 9788 West 151st Street, Orland Park, IL
Owner: Orland Fire Protection District
Architect: SRBL Architects, Ltd.
Budget Value: \$ -
Pre-Award Date: _____
Attendees: _____

Bid Package #: Contract 1.20
Description: Fire Protection Systems
Bid Due Date: July 7, 2010
Bid Due Time: 2:00 PM

	Optimal Fire Protection LLC	Hill/Ahern	Absolute Fire Protection, Inc.	Century Automatic Sprinkler CO., INC.	Valley Fire Protection Systems, LLC	Nova Fire Protection, Inc.	C.L. Doucette, Inc.	Alliance Fire Protection Inc.	Shamrock Fire Protection LLC.	A and A Sprinkler Company, INC.
SCOPE DESCRIPTION	CONTRACTOR									
Base Bid	\$ 55,000	\$ 39,000	\$ 49,400	\$ 49,000	\$ 65,400	\$ 40,980	\$ 44,500	\$ 43,519	\$ 26,840	\$ 26,860
Alt #1-Replace Concrete Apron										
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2										
Alt #3-New CU-2 & CU-3 In Lieu of Existing										
Alt #4-E1: New Generator In Lieu of Existing										
Alt #5-110% P&P Bond	\$ 871	No Bid	\$ 1,000	\$ (600)	\$ 1,400	No Bid	\$ 950	\$ 593	\$ 742	\$ 900
Subtotal:	\$ 55,871	\$ 39,000	\$ 50,400	\$ 48,400	\$ 66,800	\$ 40,980	\$ 45,450	\$ 44,112	\$ 27,582	\$ 27,760
OFPD/RCCI Appv'd (Y/N)										
Prequalification Form (Y/N)	N	Y	Submitted	Y	Responded	Y	N	Y	Submitted	N
Ins. Exp. Modifier (#)										
Ackn. Schedule (Y/N)										
Addenda (#, Y/N)	1-7, Y	1-4, Y	1-7, Y	1-7, Y	1-7, Y	1-7, Y	1-7, Y	1-7, Y	1-6, Y	1-7, Y
Labor Rates (Y/N)	Y	N	Y	Y	N	Y	Y	N	Y	N
Unit Prices (Y/N)	Y	N	Y	Y	Y	Y	Y	Y	Y	N
Bid Bond (Y/N)	Y	Y	Y	Y	Y	Y	Y	Y	Y	N
P&P Bond (Y/N)										
Delivery (Y/N)										
Sales Tax (Y/N)										
Union (Y/N)										
Pre-Bid Meeting (Y/N)										
Site Walk-Thru (Y/N)										
Post-Bid Interview (Y/N)										
Notes/Comments										
Total:	\$ 55,871	\$ 39,000	\$ 50,400	\$ 48,400	\$ 66,800	\$ 40,980	\$ 45,450	\$ 44,112	\$ 27,582	\$ 27,760

Recommended Award: _____

OFPD Approval: _____
 Daniel Smith, Battalion Chief DATE

OFPD Approval: _____
 Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: _____
 Bryant Krizik, Fire Chief DATE

OFPD Approval: _____
 Patrick Maher, Trustee, President DATE



Project: Administration Addition & Remodel
Location: 9788 West 151st Street, Orland Park, IL
Owner: Orland Fire Protection District
Architect: SRBL Architects, Ltd.
Budget Value: \$ -
Pre-Award Date: _____
Attendees: _____

Bid Package #: Contract 1.21
Description: Plumbing Systems
Bid Due Date: July 7, 2010
Bid Due Time: 2:00 PM

	A&H Plumbing & Heating Co., Inc.	MG Mechanical Piping Services, Inc.	Hartwig Plumbing & Heating, Inc	Meccon Industries, Inc.	Martin Peterson Company, Inc.	DeFranco Plumbing		
SCOPE DESCRIPTION	CONTRACTOR							
Base Bid	\$ 147,800	\$ 146,000	\$ 147,500	\$ 169,317	\$ 132,400	\$ 133,890		
Alt #1-Replace Concrete Apron								
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2								
Alt #3-New CU-2 & CU-3 In Lieu of Existing								
Alt #4-E1: New Generator In Lieu of Existing								
Alt #5-110% P&P Bond	\$ 2,000	\$ 1,500	\$ 2,581	\$ 1,400	\$ 968	\$ (1,500)		
Subtotal:	\$ 149,800	\$ 147,500	\$ 150,081	\$ 170,717	\$ 133,368	\$ 132,390	\$ -	\$ -
OFPD/RCCI App'vd (Y/N)								
Prequalification Form (Y/N)	Y	Submitted	Submitted	Submitted	Y	Y		
Ins. Exp. Modifier (#)								
Ackn. Schedule (Y/N)								
Addenda (#, Y/N)	1-7, Y	1-7, Y	1-7, Y	1-7, Y	1-7, Y	1-7, Y		
Labor Rates (Y/N)	Y	Y	N	Y	Y	N		
Unit Prices (Y/N)	Y	Y	Y	Y	Y	N		
Bid Bond (Y/N)	Y	Y	Y	Y	Y	Y		
P&P Bond (Y/N)								
Delivery (Y/N)								
Sales Tax (Y/N)								
Union (Y/N)								
Pre-Bid Meeting (Y/N)								
Site Walk-Thru (Y/N)								
Post-Bid Interview (Y/N)								
Notes/Comments								
Total:	\$ 149,800	\$ 147,500	\$ 150,081	\$ 170,717	\$ 133,368	\$ 132,390	\$ -	\$ -

Recommended Award: _____

OFPD Approval: _____
 Daniel Smith, Battalion Chief DATE

OFPD Approval: _____
 Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: _____
 Bryant Krizik, Fire Chief DATE

OFPD Approval: _____
 Patrick Maher, Trustee, President DATE



Bid Package #: Contract 1.22
Description: Mechanical Systems
Bid Due Date: July 7, 2010
Bid Due Time: 2:00 PM

Project: Administration Addition & Remodel
Location: 9788 West 151st Street, Orland Park, IL
Owner: Orland Fire Protection District
Architect: SRBL Architects, Ltd.
Budget Value: \$ -
Pre-Award Date:
Attendees:

	AMS Mechanical Systems, Inc.	DeKalb Mechanical	Voris Mechanical, INC.	Rush mechanical Contractors, INC.	Oak Brook Mechanical Services, Inc.	Flo-Tech Mechanical Systems, INC.	Quality Control Systems, Inc.	Martin Peterson Company, Inc.
SCOPE DESCRIPTION	CONTRACTOR							
Base Bid	\$ 542,323	\$ 595,000	\$ 598,000	\$ 554,900	\$ 772,680	\$ 674,000	\$ 584,000	\$ 598,400
Alt #1-Replace Concrete Apron								
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2								
Alt #3-New CU-2 & CU-3 In Lieu of Existing	\$ 4,500	\$ 6,200	\$ 10,500	\$ 5,490	\$ 41,000	\$ 12,000	\$ 15,000	\$ 10,575
Alt #4-E1: New Generator In Lieu of Existing								
Alt #5-110% P&P Bond	\$ 6,000	\$ 10,500	\$ 6,000	\$ 9,730	No Bid	\$ 9,600	\$ 7,200	\$ 4,200
Subtotal:	\$ 552,823	\$ 611,700	\$ 614,500	\$ 570,120	\$ 813,680	\$ 695,600	\$ 606,200	\$ 613,175
OFPD/RCCI App'vd (Y/N)								
Prequalification Form (Y/N)	Y	Y	Y	Y	Responded	N	Submitted	Submitted
Ins. Exp. Modifier (#)								
Ackn. Schedule (Y/N)								
Addenda (#, Y/N)	1-7, Y	1-5, Y	1-7, Y	1-7, Y	1-7, Y	1-7, Y	1-7, Y	1-7, Y
Labor Rates (Y/N)	Y	Y	Y	Y	Y	Y	N	Y
Unit Prices (Y/N)	Y	Y	Y	N	Y	Y	N	N
Bid Bond (Y/N)	Y	Y	Y	Y	Y	Y	Y	Y
P&P Bond (Y/N)								
Delivery (Y/N)								
Sales Tax (Y/N)								
Union (Y/N)								
Pre-Bid Meeting (Y/N)								
Site Walk-Thru (Y/N)								
Post-Bid Interview (Y/N)								
Notes/Comments								
Total:	\$ 552,823	\$ 611,700	\$ 614,500	\$ 570,120	\$ 813,680	\$ 695,600	\$ 606,200	\$ 613,175

Recommended Award: _____

OFPD Approval: Daniel Smith, Battalion Chief DATE

OFPD Approval: Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: Bryant Krizik, Fire Chief DATE

OFPD Approval: Patrick Maher, Trustee, President DATE



Bid Package #: Contract 1.23
Description: Testing, Adjusting, & Balancing
Bid Due Date: July 7, 2010
Bid Due Time: 2:00 PM

Project: Administration Addition & Remodel
Location: 9788 West 151st Street, Orland Park, IL
Owner: Orland Fire Protection District
Architect: SRBL Architects, Ltd.
Budget Value: \$ -
Pre-Award Date:
Attendees:

	Aero Testing and Balancing Systems Inc.	Independent Testing and Balancing	International Test and Balance					
SCOPE DESCRIPTION	CONTRACTOR							
Base Bid	\$ 29,950	\$ 15,400	\$ 8,200					
Alt #1-Replace Concrete Apron								
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2								
Alt #3-New CU-2 & CU-3 In Lieu of Existing								
Alt #4-E1: New Generator In Lieu of Existing								
Alt #5-110% P&P Bond	\$ 300.00	No Bid	\$ 250.00					
Subtotal:	\$ 30,250	\$ 15,400	\$ 8,450	\$ -	\$ -	\$ -	\$ -	\$ -
OFPD/RCCI App'v'd (Y/N)								
Prequalification Form (Y/N)	N	Submitted	Y					
Ins. Exp. Modifier (#)								
Ackn. Schedule (Y/N)								
Addenda (#, Y/N)	1-7, Y	1-6, Y	1-7, Y					
Labor Rates (Y/N)	Y	Y	Y					
Unit Prices (Y/N)	N	N	N					
Bid Bond (Y/N)	Y	Y	Y					
P&P Bond (Y/N)								
Delivery (Y/N)								
Sales Tax (Y/N)								
Union (Y/N)								
Pre-Bid Meeting (Y/N)								
Site Walk-Thru (Y/N)								
Post-Bid Interview (Y/N)								
Notes/Comments								
Total:	\$ 30,250	\$ 15,400	\$ 8,450	\$ -	\$ -	\$ -	\$ -	\$ -

Recommended Award: _____

OFPD Approval: Daniel Smith, Battalion Chief DATE

OFPD Approval: Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: Bryant Krizik, Fire Chief DATE

OFPD Approval: Patrick Maher, Trustee, President DATE



Bid Package #: Contract 1.24
Description: Electrical & Low Voltage
Bid Due Date: July 7, 2010
Bid Due Time: 2:00 PM

Project: Administration Addition & Remodel
Location: 9788 West 151st Street, Orland Park, IL
Owner: Orland Fire Protection District
Architect: SRBL Architects, Ltd.
Budget Value: \$ -
Pre-Award Date:
Attendees:

	Public Electric Construction Company	Connelly Electric Co.	Gibson Electric and Technology Solutions	AEC Electric Corp.	Nesko Electric	Meade Electric Company INC.		
SCOPE DESCRIPTION	CONTRACTOR							
Base Bid	\$ 569,900	\$ 498,000	\$ 579,400	\$ 552,487	\$ 470,309	\$ 624,995		
Alt #1-Replace Concrete Apron	No Bid	No Bid	No Bid	No Bid	No Bid	\$ 29,268		
Alt #2-PT-1 & PT-2 In Lieu of RT-1 & RT-2								
Alt #3-New CU-2 & CU-3 In Lieu of Existing	\$ 2,250	No Bid	\$ 32,300	\$ 5,190	\$ 3,623	No Bid		
Alt #4-E1: New Generator In Lieu of Existing								
Alt #5-110% P&P Bond	\$ 7,125	\$ 5,500	No Bid	\$ 16,500	\$ 4,998	No Bid		
Subtotal:	\$ 579,275	\$ 503,500	\$ 611,700	\$ 574,177	\$ 478,930	\$ 654,263	\$ -	\$ -
OFPD/RCCI App'vd (Y/N)								
Prequalification Form (Y/N)	Y	Y	Y	Responded	Y	Y		
Ins. Exp. Modifier (#)								
Ackn. Schedule (Y/N)								
Addenda (#, Y/N)	1-7 Y	1-7 Y	1-7 Y	1-7 Y	1-7 Y	1-7 Y		
Labor Rates (Y/N)	Y	Y	Y?	Y	Y	Y		
Unit Prices (Y/N)	Y	Y	Y	Y	Y	Y		
Bid Bond (Y/N)	Y	Y	Y	Y	Y	Y		
P&P Bond (Y/N)								
Delivery (Y/N)								
Sales Tax (Y/N)								
Union (Y/N)								
Pre-Bid Meeting (Y/N)								
Site Walk-Thru (Y/N)								
Post-Bid Interview (Y/N)								
Notes/Comments								
Total:	\$ 579,275	\$ 503,500	\$ 611,700	\$ 574,177	\$ 478,930	\$ 654,263	\$ -	\$ -

Recommended Award: _____

OFPD Approval: Daniel Smith, Battalion Chief DATE

OFPD Approval: Salvatore (Bob) Cacciato, Trustee, Secretary DATE

OFPD Approval: Bryant Krizik, Fire Chief DATE

OFPD Approval: Patrick Maher, Trustee, President DATE